

APPENDIX A – SOW TEMPLATE

This Statement of Work (“**SOW**”) dated September 1, 2025 (“**SOW Effective Date**”), is made by and between **Baker Hughes Oilfield Operations LLC** (“**Baker Hughes**”) and Pyramid Consulting, Inc. (“**Supplier**”), pursuant to the Master Services Agreement (“**Agreement**”) by and between Baker Hughes Oilfield Operations LLC and Supplier with an Effective Date of August 1, 2025, the terms of which are incorporated herein by reference. This SOW sets forth the details of the Services and/or Deliverables described herein. Capitalized terms not defined within this SOW shall have their defined meanings in the Agreement. **This SOW shall not become binding on Baker Hughes until Baker Hughes issues a PO for the total fees payable hereunder. Baker Hughes shall promptly notify Supplier upon issuance of the PO.**

A. EXECUTIVE SUMMARY. Project purpose. The purpose of this project is to right-size Baker Hughes third party commitments by gathering & analyzing workforce data through the Sapience platform, comparing to what was ordered, & correcting as needed. Baker Hughes is seeking (and the scope of this SOW is) to outsource the management and analysis of workforce data through the Sapience platform to a qualified consulting supplier.

1. CTQ business requirements. N/A.

B. SERVICES. Supplier shall perform the following Services under this SOW as aligned to Roles and Responsibilities as defined in Attachment A:

Item	Services Task – Name and Description <i>(detail each Services task in a single box)</i>
B1	Utilizing the Sapience platform to cleanse, synthesize and analyze workforce data against contracts to generate actionable insights toward enabling the project goal of rightsizing and realizing cost savings
B2	Developing (in collaboration with Sapience on the project team) and maintaining workforce analytics dashboards which include a heatmap of opportunity areas, business unresponsiveness summary, progress tracking toward a 50% cost reduction goal, summary of project challenges and achievements, week-over-week and month-over-month comparisons, executive summaries.
B3	Training and collaborating with BH Stakeholders, sourcing, compliance, workforce management on data interpretation, findings and recommendations/insights. Interacting with 3 rd -party vendors (in supporting role) upon BH request.
B4	Collaborating with BH Compliance/Legal with respect to complying with data sovereignty rules/regulations.
B5	Producing change management documentation for day-to-day process of workforce mgmt. analysis utilizing Sapience. (Note: Technical change mgmt. documentation is not in scope)
B6	Supporting and participating in cross-functional project management meetings, planning and reporting for our respective team.
B7	Engage and pursue internal BH PO owners and stakeholders, gathering necessary inputs to enable reviews and meet data collection needs.

C. DELIVERABLES.

Supplier shall provide the following Deliverables under this SOW as aligned to Roles and Responsibilities as defined in Attachment A:

Item	Deliverables – Name and Description <i>(detail each Deliverable in a single box)</i>
C1	Weekly workforce analytics report (in collaboration with/support by Sapience)
C2	Monthly Executive-level dashboard report (in collaboration with/support by Sapience and BH project team)
C3	Inputs based on engagement with PO owners and BH stakeholders, leading to necessary inputs enabling reviews and meeting data requirements
C4	Training and collaboration sessions facilitated to internal Stakeholders (ad-hoc, as scheduled) to explain report/data interpretation, findings and recommendations

D. SUPPLIER MATERIALS INCORPORATED INTO DELIVERABLES.

NO SUPPLIER MATERIALS

E. OPEN SOURCE / THIRD PARTY MATERIALS INCORPORATED INTO DELIVERABLES.

NO OSM/3PM

F. PERFORMANCE SCHEDULE / TERM OF SOW.

This SOW shall commence on the SOW Effective Date and, unless sooner terminated under the Agreement terms, shall remain in effect until August 31, 2026

Baker Hughes Confidential

The milestones for this project will be date-based checkpoints to review progress relative to achieving the project goals (focused on identifying cost-savings). There are three such milestone dates which have been put forth, per the following table:

Item	Services Milestone / Deliverable # (use Section C Item #)	Completion / Delivery Date
F1	Milestone: Project Success First Milestone / Deliverable # C1, C2, C3	End of contract month 3
F2	Milestone: Project Success Second Milestone / Deliverable # C1, C2, C3	End of contract month 6
F3	Milestone: Project Success Third Milestone / Deliverable # C1, C2, C3	End of contract month 9

G. FEES.

Supplier shall provide the Services and Deliverables on a **TIME & MATERIALS** basis at the rates included in this Section. Baker Hughes shall have no obligation under this SOW for payment of fees in excess of a total of \$199,112, unless a higher amount is authorized by Baker Hughes in writing. In the event Baker Hughes does not authorize a higher amount, Supplier is only required to provide Services equal to the number of hours that when multiplied by the applicable hourly rate would equal the total payment specified in this Section.

RATE SCHEDULE:

Pricing (Time and Materials)	Quantity	Cost per Hour
Resources		
Service Delivery Manager (SDM)	Partial	\$0 (Pyramid investment)
Senior Analyst / Team Lead	1	\$43.75
Data Analyst	1	\$26.74
Developer/Analyst	1	\$26.74

H. EXPENSES.

NO EXPENSES AUTHORIZED

I. INVOICES.

Supplier shall invoice Baker Hughes for this SOW monthly in arrears; provided however, no invoices may be submitted to Baker Hughes, until Baker Hughes' Project Manager has approved the time spent. Fees for the monthly invoice will be calculated by multiplying the number of hours expended by role by the associated rate per resource listed in Section G Fees. Estimated invoicing schedule below:

Invoicing Month	Estimated Monthly Fees USD
Sept-25	\$15,000
Oct-25	\$17,686
Nov-25	\$17,686
Dec-25	\$17,686
Jan-26	\$17,686
Feb-26	\$17,686
Mar-26	\$17,686
Apr-26	\$17,686
May-26	\$17,686
Jun-26	\$15,437

Baker Hughes Confidential

July-26	\$14,102
Aug-26	\$13,085

J. PROJECT MANAGERS / KEY PERSONNEL OPTION.

J1. Project Managers. The following are the designated Project Managers ("PMs") for the parties:

Baker Hughes Project Manager	Supplier Project Manager
Baker Hughes PM: Richard Harris	Supplier PM: Teju Singh
Baker Hughes PM Phone: 203-564-0149	Supplier PM Phone: 470-981-9936
Baker Hughes PM Email: Richard.Harris@bakerhughes.com	Supplier PM Email: tejinder.singh@celsiortech.com

J1-1. PM Change. Either party may change its designated PM at any time upon written notice to the other party's PM.

J1-2. Project Reporting. At any time during the term of the SOW, Baker Hughes may request status reports from Supplier's PM, and Supplier's PM shall promptly provide: (a) a list of outstanding SOWs; (b) the status of any uncompleted Services and/or Deliverables; (c) amounts or hours billed (and/or accrued but unbilled) for any period, for any SOW or in total; and/or (d) information about Supplier's performance under the SOW.

J2. Key Personnel Option.

<Option 1 NO KEY PERSONNEL>Not applicable; there are no Supplier Personnel whose services are specifically required for this SOW.

K. PREREQUISITES, ASSUMPTIONS AND RISKS. The following project prerequisites, assumptions, dependencies and/or risks may impact Supplier's performance of Services or delivery of Deliverables under this SOW:

Assumptions:

Item	Prerequisites, Assumptions and Constraints
K0	Overarching all Services and Deliverables, priority and focus will be on quick wins (e.g., savings achieved) and areas of highest opportunity potential (e.g., focusing on unproductive contractors linked to BH leaders who are early adopters of the program's success).
K1	BH will be responsible for overall project management of the cross-functional project team.
K2	Sapience platform infrastructure management (upgrades, patching) will be handled by Baker Hughes HQ DT.
K3	All reporting and dashboards will be developed and accessed from the Sapience platform, utilizing Sapience capabilities/tools and assistance from Sapience, with remote access provided to Supplier.
K4	Sapience workforce usage data collected and contracts data will constitute the two primary data sources to be correlated and analyzed. Challenges were with stakeholder engagement & matching contracts 1-to-1 with all the contractors connected to it, which is done offline. BH has a process designed to gather & connect this data, which will be shared with/provided to Supplier.
K5	Technical change management documentation excluded.
K6	Supplier team resources will be based primarily in India, work remotely (with overlapping shift coverage with US Eastern mornings, M-F) and be provided remote access to systems and data necessary (including any licenses required) to perform the work.
K7	Supplier will require between 3-6 weeks of lead-time to provision resources and will work to shorten this interval.

Risks:

Baker Hughes Confidential

Item	Potential Risks (Mitigations)
K10	Incomplete, inaccurate and/or missing workforce data (perform data quality analysis upfront/early in project to allow time for addressing data issues, escalations (where needed) and workarounds)
K11	BH Stakeholder unavailability for collaboration and taking actions (proactive communication and meeting scheduling, flexibility by Supplier team on meeting times, prompt/proactive escalation where needed)
K12	Realistic cost-saving goal attainment (rigorous data quality/validation, expectation management, prompt escalation where needed to explain/justify findings)
K13	Cross-functional project team velocity (set expectations upfront with all project team members on priorities, prompt escalation/resolution of any time-impacting delays).

L. ACCEPTANCE CRITERIA.
ACCEPTED UPON DELIVERY



M. SERVICE LEVELS.
Not applicable; there are no specified service levels for the Services and/or Deliverables under this SOW.

N. LOCATION. Supplier shall perform the Services at the following location or locations:

Remote work model.

O. ADDITIONAL OBLIGATIONS. None, unless listed here:

IN WITNESS WHEREOF, the parties hereto have caused this SOW to be executed by their respective authorized representatives on the dates ascribed below to be effective as of the Effective Date of this SOW.

BAKER HUGHES OILFIELD OPERATIONS LLC	Pyramid Consulting, Inc.
By:  DocuSigned by:	By:  DocuSigned by:
76BA7589F320458 Printed Name: Dulce Giggenbacher	D26C484B3035440 Printed Name: Rich Thomas
Title: Senior Commodity Manager	Title: COO
Date: 9/6/2025 10:34 AM CDT	Date: 9/5/2025 12:51 PM PDT

Baker Hughes Confidential

ATTACHMENT A
ROLES AND RESPONSIBILITIES

	Baker Hughes (BH)	Supplier	Sapience
Contractor Resource Level Work Activity Data Capture	- Deploy Sapience Lens collector - Provide resource data for User set up in the Sapience platform	Monitor data capture, activity, inactivity, and raise questions/concerns to BH or Sapience in a timely manner.	- Capture data in BH tenant. - Support ad hoc inquiries from BH & Supplier on data capture, data gaps, inactivity, device deployment issues/troubleshooting, and provide clarification on data calculations.
Reporting & Analysis	Using Supplier and Sapience reports, share program progress with BH leadership	- Maintain master “one-truth” list of actioned savings opportunities along with the status of each (i.e., manager, PO number, process stage, # resources, \$ savings, ..) - Progress status reporting from master one-truth list. - Escalate offtrack actions to project team as needed.	- Provide Supplier with Contractor Resource Level work activity. reporting versus target/expectation - Identify resources with the biggest gap between actual and target/expectation.
Benefit Realization	- Provide Supplier with high potential savings opportunities. - Assist with driving prompt manager responses to communications upon Supplier escalation or issue identification. - Document successes and missed opportunities (ROI evaluation) for project leadership dashboard update. - Raise escalations of unresponsiveness from business on critical opportunities to project leadership team (solution enablement).	- Effective project and resource management through first-rate documentation, reporting, workforce productivity calculations methodology, risk log tracking, risk mitigation and issue escalation using proper channels. - Collaborate with Sapience on worker productivity findings use case development. - Draft communication templates and change management plans and present to BH for alignment and approval using communication templates. - Using communication templates send communications to targets that explain the Sapience platform, reason for utilization, benefits, the specific opportunity potential and describes next step action.	- Provide supplier with work activity reports from the Sapience platform including the creation of new reports. - Enable Supplier to increase its effectiveness and efficiency with the identification and realization of BH savings achieved. - Collaborate with Supplier on worker productivity findings use case development.

Baker Hughes Confidential

		• Track follow ups with managers collecting their responses to each opportunity, guiding them to preferred online intake processes when available. • Escalate unresponsiveness to project team in a timely manner. • Capture and record the PO number associated with each opportunity resource and associated savings (realized or not and why). • Based on response, connect with BH procurement to initiate the appropriate next step. • Confirm with BH procurement when action completed. • Track benefits achieved • Build and maintain dashboard with project analytics for BH leadership review.	
Process Governance	• Support technical change management activities. • Build forms that can capture, record and report out input data from calls to action sent to targets.	• Conduct training/educational and collaboration sessions with BH stakeholders to cover an overview of reports, findings, recommendations and collect requirements from the business. • Document the day-to-day processes of workforce productivity management associated and the identification and realization of savings	• Support requirements gathering process for creation of Supplier documentation.