

[INSERT MACY'S LOGO]

Individual Statement of Work

Between

Macy's Systems and Technology, Inc.

And

Pyramid Consulting, Inc.

For

Kronos Replacement (Corp. HR)

January 08th, 2026

This Individual Statement of Work (“ISOW”) is executed as of February 01st, 2026 (the “ISOW Effective Date”) by and between Pyramid Consulting, Inc. (“Vendor”) and Macy’s Systems and Technology, Inc. (“Customer” or “Macy’s”). This ISOW is entered into pursuant and subject to the Master Consulting Agreement entered into by and between Vendor and Macy’s and dated as of, January 29, 2017, as amended (the “Agreement”) and the Master Statement of Work (“MSOW”) entered into by and between Vendor and Macy’s dated as of January 18th, 2024. Except as expressly agreed to herein, this ISOW and the schedules, exhibits and attachments hereto, are hereby incorporated into and subject in all respects to the terms and conditions of the Agreement and MSOW. The ISOW Services (as defined below) shall be governed by, and performed in accordance with, the terms and conditions of the Agreement and MSOW, provided, however, that in the event of any conflict between the terms and conditions of this ISOW and the terms and conditions of the Agreement or MSOW, the terms and conditions of the Agreement and MSOW shall prevail over this ISOW except for the items called out in Section 4 Special Considerations.

1. **Project Name:** Kronos Replacement (Corp. HR)

2. **Project Code (PRJ) - PRJ-24158**

Background Overview and Skillset requirements

The Kronos Replacement project will address the followings:

- Transform the Legacy WFM System and content including all relative records, system settings, and interface requirements into the new Kronos Cloud System.
- Team will Design, build/implement Inbound and Outbound Integrations to support the new Kronos Cloud System.
- Design and implement support system changes.
- Sunset the associated Legacy WFM Solutions.

- **Project Contacts**

Macy’s Contact:	[Vendor] Contact:
Name: Tonja Jackson	Name: Vinodh Ashok
Phone: (678) 474-3564	Phone: (470) 360-6510
E-mail: tonja.jackson@macys.com	E-mail: vinodh.ashok@celsiortech.com

1.5 Timeline & Schedule

Vendor will perform the Services related to this Project for 12 months, from February 01st, 2026 to January 31st, 2027. Termination of this ISOW shall be in accordance with the termination provisions of the MSOW.

2. Team Composition:

Roles	Location	Level	Counts	Rate Card Rate	Start Date	End Date
Engineer, Quality(Automation) – INT.	OFF	2	1	\$26.86	02/01/2026	01/31/2027
Engineer, Software (Full-Stack) – SR.	OFF	3	1	\$39.17	02/01/2026	01/31/2027
ENGINEER, SOFTWARE (FULLSTACK) – SR.	ON	3	1	\$99,00	02/01/2026	01/31/2027
Engineer, Software (Specialist Programmer) – INT	OFF	2	4	\$35.48	02/01/2026	01/31/2027
Full Stack Developer – INT	OFF	2	1	\$31.78	02/01/2026	01/31/2027
Manager, Program – SR.	ON	3	1	\$107.00	02/01/2026	01/31/2027
Lead, Technical – SR.	OFF	3	1	\$39.58	02/01/2026	01/31/2027
Manager, Program – SR.	OFF	3	1	\$41.65	02/01/2026	01/31/2027

3. Pricing/Payment

- **Fees schedule**

Vendor will perform the Services under this ISOW for a fixed price of **US \$1,062,344.83** (“Fixed Fee”). The Fixed Fee will be invoiced following acceptance of the corresponding resourcing milestone as set forth in the below table. Vendor’s invoices shall include a breakdown of resource names and hours worked for each month.

If at any time the Vendor is unable to fully meet the resource commitments in Section 1.4, then the Fixed Fee invoice will be prorated to reflect the number of staff the Vendor is able to provide.

- **Monthly Schedule**

Month	Total
February 26'	\$88,528.74
March 26'	\$88,528.74
April 26'	\$88,528.74
May 26'	\$88,528.74
June 26'	\$88,528.74
July 26'	\$88,528.74
August 26'	\$88,528.74
September 26'	\$88,528.74
October 26'	\$88,528.74
November 26'	\$88,528.74
December 26'	\$88,528.74
January 27'	\$88,528.74
Total	\$1,062,344.83

4. Acknowledgments & Assumptions

The following acknowledgements and assumptions shall be applicable to this SOW:

- a. Vendor will have reasonable access to Macy's stakeholders, subject matter resources, and resources.
- b. Vendor will provide weekly report of hours worked.
- c. Vendor will provide the following reports to Macy's throughout the term of this ISOW: __Monthly Progress Report__.
- d. Services will be provided remotely via secure access to Macy's network environment, Vendor must accept and adhere to Macy's applicable security policies and procedures.
- e. Vendor offshore team will overlap with Macy's working hours (EST) until at least 12 Noon US Eastern time, while the onshore team will work US Eastern hours.
- f. Vendor and Macy's acknowledge that completion of this SOW will require full and mutual good faith cooperation. Where agreement, approval, acceptance, consent, or similar action by either party is required by any provision of this SOW, such action will not be unreasonably delayed or withheld.

5. Special Considerations [Any deviations from MSOW should be defined here]

THE PARTIES ACKNOWLEDGE THAT THEY HAVE READ THIS INDIVIDUAL STATEMENT OF WORK, UNDERSTAND IT, AND AGREE TO BE BOUND BY ITS TERMS AND CONDITIONS. FURTHER, THE PARTIES AGREE THAT THE COMPLETE AND EXCLUSIVE STATEMENT OF THE AGREEMENT BETWEEN THE PARTIES RELATING TO THIS SUBJECT SHALL CONSIST OF 1) THIS STATEMENT OF WORK, 2) THE MSOW.

Approval:

Agreed to:

Agreed to:

Macy's Systems and Technology, Inc.

Pyramid Consulting Inc.

By: 
Karen Gray (Jan 12, 2026 16:23:00 EST)
Authorized Signature

By: 
Manish Kaushik (Jan 13, 2026 11:38:54 EST)
Authorized Signature

Name (type or print): Karen Gray
Date: xx/xx/xx 01/12/2026

Name (type or print): Manish Kaushik, CFO
Date: xx/xx/xx 01/13/2026


Alina Serentill (Jan 13, 2026 09:35:14 EST)
Alina Serentill

01/13/2026