

[INSERT MACY'S LOGO]

Individual Statement of Work

Between

Macy's Systems and Technology, Inc.

And

Pyramid Consulting, Inc.

For

Checkout Accelerate

December, 22nd, 2025

This Individual Statement of Work (“ISOW”) is executed as of February 1st, 2026 (the “ISOW Effective Date”) by and between Pyramid Consulting, Inc. (“Vendor”) and Macy’s Systems and Technology, Inc. (“Customer” or “Macy’s”). This ISOW is entered into pursuant and subject to the Master Consulting Agreement entered into by and between Vendor and Macy’s and dated as of, January 29, 2017, as amended (the “Agreement”) and the Master Statement of Work (“MSOW”) entered into by and between Vendor and Macy’s dated as of January 18th, 2024. Except as expressly agreed to herein, this ISOW and the schedules, exhibits and attachments hereto, are hereby incorporated into and subject in all respects to the terms and conditions of the Agreement and MSOW. The ISOW Services (as defined below) shall be governed by, and performed in accordance with, the terms and conditions of the Agreement and MSOW, provided, however, that in the event of any conflict between the terms and conditions of this ISOW and the terms and conditions of the Agreement or MSOW, the terms and conditions of the Agreement and MSOW shall prevail over this ISOW except for the items called out in Section 4 Special Considerations.

1. Project

1.1 Project Name: Checkout Modernization

Project Code (PRJ) - PRJ-23943

1.2 Background Overview and Skillset requirements

Macy’s is accelerating its **Checkout Modernization Program** to achieve full-scale adoption of the Enactor POS platform across all stores. This phase focuses on **nationwide rollout, performance optimization, and advanced integrations** to deliver a consistent, modern checkout experience and support Macy’s long-term digital transformation strategy.

Objectives

- Complete enterprise-wide rollout of Enactor POS.
- Enhance system performance and scalability for peak retail periods.
- Integrate advanced features for omnichannel retail and customer experience.
- Maintain high quality through automated testing and continuous improvement.

1.3 Project Contacts

Macy’s Contact:	[Vendor] Contact:
Name: Tiru Chillapalli	Name: Vinodh Ashok
Phone: (669) 600-9983	Phone: (470) 360-6510
E-mail: naga.tirumala.rao.chillapalli@macys.com	E-mail: vinodh.ashok@pyramidci.com

1.4 Resource/Role needs

Macy's Rate Card Role	Level	Location	Head Count	Rate	Sate Date	End Date
Engineer, Software (UI) - Level 2	INT.	OFF	4	\$29.32	02/01/2026	01/30/2027
Middleware Lead Engineer - Level 2	INT.	OFF	4	\$25.00	02/01/2026	01/30/2027
QE Data Engineer - Level 2	INT.	ON	2	\$81.00	02/01/2026	01/30/2027
Middleware Staff Engineer - Level 2	INT.	ON	1	\$85.00	02/01/2026	09/30/2026

1.5 Timeline & Schedule

Vendor will perform the Services related to this Project for 12 months, from February 1ST, 2026, to January 30th, 2027. The “Middleware Staff Engineer - Level 2” role will start on February 1st 2026 and end on September 30th 2026. Termination of this SOW shall be in accordance with the termination provisions of the MSOW.

2 Pricing/Payment

2.1 Fees schedule

Vendor will perform the Services under this ISOW for a fixed price of **US \$878,858.40** (“Fixed Fee”). The Fixed Fee will be invoiced following acceptance of the corresponding resourcing milestone as set forth in the below table. Vendor’s invoices shall include a breakdown of resource names and hours worked for each month.

If at any time the Vendor is unable to fully meet the resource commitments in Section 1.4, then the Fixed Fee invoice will be prorated to reflect the number of staff the Vendor is able to provide.

- **Monthly Schedule**

Month	Amount
Feb-26	\$77,998.20
Mar-26	\$77,998.20
Apr-26	\$77,998.20
May-26	\$77,998.20
Jun-26	\$77,998.20
Jul-26	\$77,998.20
Aug-26	\$77,998.20
Sep-26	\$77,998.20
Oct-26	\$63,718.20
Nov-26	\$63,718.20
Dec-26	\$63,718.20
Jan-27	\$63,718.20
Total	\$878,858.40

3 Acknowledgments & Assumptions

The following acknowledgements and assumptions shall be applicable to this iSOW:

- a.** Vendor will have reasonable access to Macy's stakeholders, subject matter resources, and resources.
- b.** Vendor will provide weekly report of hours worked.
- d.** Services will be provided remotely via secure access to Macy's network environment, Vendor must accept and adhere to Macy's applicable security policies and procedures.
- e.** Vendor offshore team will overlap with Macy's working hours (EST) until at least 12 Noon US Eastern time, while the onshore team will work US Eastern hours.
- f.** Vendor and Macy's acknowledge that completion of this SOW will require full and mutual good faith cooperation. Where agreement, approval, acceptance, consent, or similar action by either party is required by any provision of this SOW, such action will not be unreasonably delayed or withheld.

4 Special Considerations [Any deviations from MSOW should be defined here]

THE PARTIES ACKNOWLEDGE THAT THEY HAVE READ THIS INDIVIDUAL STATEMENT OF WORK, UNDERSTAND IT, AND AGREE TO BE BOUND BY ITS TERMS AND CONDITIONS. FURTHER, THE PARTIES AGREE THAT THE COMPLETE AND EXCLUSIVE STATEMENT OF THE AGREEMENT BETWEEN THE PARTIES RELATING TO THIS SUBJECT SHALL CONSIST OF 1) THIS STATEMENT OF WORK, 2) THE MSOW.

Approval:

Agreed to:

Agreed to:

Macy's Systems and Technology, Inc.

Pyramid Consulting Inc.

By: Chad Westfall
Chad Westfall (Jan 28, 2026 08:40:27 GMT+5.5)

By: Manish Kaushik

Authorized Signature

Authorized Signature

Name (type or print): Chad Westfall
Date: xx/xx/xx 01/28/2026

Name (type or print): Manish Kaushik, CFO
Date: xx/xx/xx 01/28/2026

Noorani Ali
Noorani Ali (Jan 28, 2026 15:01:41 EST)

Noorani Ali

01/28/2026